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6-3-5-8 水叩工 ························································· 6-19 

第6節 護床工 ······························································ 6-19 

6-3-6-1 一般事項 ······················································· 6-19 

6-3-6-2 作業土工（床掘り・埋戻し） ····································· 6-20 

6-3-6-3 根固めブロック工 ··············································· 6-20 

6-3-6-4 間詰工 ························································· 6-20 

6-3-6-5 沈床工 ························································· 6-20 

6-3-6-6 捨石工 ························································· 6-20 

6-3-6-7 かご工 ························································· 6-20 

第7節 水路工 ······························································ 6-20 

6-3-7-1 一般事項 ······················································· 6-20 

6-3-7-2 作業土工（床掘り・埋戻し） ····································· 6-20 

6-3-7-3 側溝工 ························································· 6-20 

6-3-7-4 集水桝工 ······················································· 6-20 

6-3-7-5 暗渠工 ························································· 6-20 

6-3-7-6 樋門接続暗渠工 ················································· 6-20 

第8節 付属物設置工 ························································ 6-21 

6-3-8-1 一般事項 ······················································· 6-21 

6-3-8-2 作業土工（床掘り・埋戻し） ····································· 6-21 

6-3-8-3 防止柵工 ······················································· 6-21 

6-3-8-4 境界工 ························································· 6-21 

6-3-8-5 銘板工 ························································· 6-21 

6-3-8-6 点検施設工 ····················································· 6-21 

6-3-8-7 階段工 ························································· 6-21 

6-3-8-8 観測施設工 ····················································· 6-21 

6-3-8-9 グラウトホール工 ··············································· 6-22 

第4章 水門 ·································································· 6-23 

第1節 適用 ································································ 6-23 

第2節 適用すべき諸基準 ···················································· 6-23 

第3節 工場製作工 ·························································· 6-23 

6-4-3-1 一般事項 ······················································· 6-23 

6-4-3-2 材料 ··························································· 6-24 

6-4-3-3 桁製作工 ······················································· 6-24 

6-4-3-4 鋼製伸縮継手製作工 ············································· 6-24 

6-4-3-5 落橋防止装置製作工 ············································· 6-24 

6-4-3-6 鋼製排水管製作工 ··············································· 6-24 

6-4-3-7 橋梁用防護柵製作工 ············································· 6-24 

6-4-3-8 鋳造費 ························································· 6-24 

6-4-3-9 仮設材製作工 ··················································· 6-24 
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6-4-3-10 工場塗装工 ····················································· 6-24 

第4節 工場製品輸送工 ······················································ 6-24 

6-4-4-1 一般事項 ······················································· 6-24 

6-4-4-2 輸送工 ························································· 6-24 

第5節 軽量盛土工 ·························································· 6-24 

6-4-5-1 一般事項 ······················································· 6-24 

6-4-5-2 軽量盛土工 ····················································· 6-24 

第6節 水門本体工 ·························································· 6-24 

6-4-6-1 一般事項 ······················································· 6-24 

6-4-6-2 材料 ··························································· 6-25 

6-4-6-3 作業土工（床掘り・埋戻し） ····································· 6-25 

6-4-6-4 既製杭工 ······················································· 6-25 

6-4-6-5 場所打杭工 ····················································· 6-25 

6-4-6-6 矢板工（遮水矢板） ············································· 6-25 

6-4-6-7 床版工 ························································· 6-25 

6-4-6-8 堰柱工 ························································· 6-26 

6-4-6-9 門柱工 ························································· 6-26 

6-4-6-10 ゲート操作台工 ················································· 6-26 

6-4-6-11 胸壁工 ························································· 6-26 

6-4-6-12 翼壁工 ························································· 6-26 

6-4-6-13 水叩工 ························································· 6-26 

第7節 護床工 ······························································ 6-27 

6-4-7-1 一般事項 ······················································· 6-27 

6-4-7-2 作業土工（床掘り・埋戻し） ····································· 6-27 

6-4-7-3 根固めブロック工 ··············································· 6-27 

6-4-7-4 間詰工 ························································· 6-27 

6-4-7-5 沈床工 ························································· 6-27 

6-4-7-6 捨石工 ························································· 6-27 

6-4-7-7 かご工 ························································· 6-27 

第8節 付属物設置工 ························································ 6-27 

6-4-8-1 一般事項 ······················································· 6-27 

6-4-8-2 作業土工（床掘り・埋戻し） ····································· 6-27 

6-4-8-3 防止柵工 ······················································· 6-27 

6-4-8-4 境界工 ························································· 6-27 

6-4-8-5 管理橋受台工 ··················································· 6-27 

6-4-8-6 銘板工 ························································· 6-27 

6-4-8-7 点検施設工 ····················································· 6-27 

6-4-8-8 階段工 ························································· 6-28 

6-4-8-9 観測施設工 ····················································· 6-28 

第9節 鋼管理橋上部工 ······················································ 6-28 

6-4-9-1 一般事項 ······················································· 6-28 

6-4-9-2 材料 ··························································· 6-28 

6-4-9-3 地組工 ························································· 6-29 

6-4-9-4 架設工（クレーン架設） ········································· 6-29 

6-4-9-5 架設工（ケーブルクレーン架設） ································· 6-29 

6-4-9-6 架設工（ケーブルエレクション架設） ····························· 6-29 

6-4-9-7 架設工（架設桁架設） ··········································· 6-29 

6-4-9-8 架設工（送出し架設） ··········································· 6-29 

6-4-9-9 架設工（トラベラークレーン架設） ······························· 6-29 

6-4-9-10 支承工 ························································· 6-29 

6-4-9-11 現場継手工 ····················································· 6-30 
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第10節 橋梁現場塗装工 ····················································· 6-30 

6-4-10-1 一般事項 ······················································· 6-30 

6-4-10-2 現場塗装工 ····················································· 6-30 

第11節 床版工 ····························································· 6-30 

6-4-11-1 一般事項 ······················································· 6-30 

6-4-11-2 床版工 ························································· 6-30 

第12節 橋梁付属物工（鋼管理橋） ··········································· 6-30 

6-4-12-1 一般事項 ······················································· 6-30 

6-4-12-2 伸縮装置工 ····················································· 6-30 

6-4-12-3 排水装置工 ····················································· 6-30 

6-4-12-4 地覆工 ························································· 6-30 

6-4-12-5 橋梁用防護柵工 ················································· 6-30 

6-4-12-6 橋梁用高欄工 ··················································· 6-30 

6-4-12-7 検査路工 ······················································· 6-30 

6-4-12-8 銘板工 ························································· 6-30 

第13節 橋梁足場等設置工（鋼管理橋） ······································· 6-30 

6-4-13-1 一般事項 ······················································· 6-31 

6-4-13-2 橋梁足場工 ····················································· 6-31 

6-4-13-3 橋梁防護工 ····················································· 6-31 

6-4-13-4 昇降用設備工 ··················································· 6-31 

第14節 コンクリート管理橋上部工（PC橋） ··································· 6-31 

6-4-14-1 一般事項 ······················································· 6-31 

6-4-14-2 プレテンション桁製作工（購入工） ······························· 6-31 

6-4-14-3 ポストテンション桁製作工 ······································· 6-32 

6-4-14-4 プレキャストセグメント製作工（購入工） ························· 6-32 

6-4-14-5 プレキャストセグメント主桁組立工 ······························· 6-32 

6-4-14-6 支承工 ························································· 6-32 

6-4-14-7 架設工（クレーン架設） ········································· 6-32 

6-4-14-8 架設工（架設桁架設） ··········································· 6-32 

6-4-14-9 床版･横組工 ···················································· 6-32 

6-4-14-10 落橋防止装置工 ················································· 6-32 

第15節 コンクリート管理橋上部工（PCホロースラブ橋） ······················· 6-32 

6-4-15-1 一般事項 ······················································· 6-32 

6-4-15-2 架設支保工（固定） ············································· 6-32 

6-4-15-3 支承工 ························································· 6-32 

6-4-15-4 落橋防止装置工 ················································· 6-32 

6-4-15-5 PCホロースラブ製作工 ··········································· 6-32 

第16節 橋梁付属物工（コンクリート管理橋） ································· 6-33 

6-4-16-1 一般事項 ······················································· 6-33 

6-4-16-2 伸縮装置工 ····················································· 6-33 

6-4-16-3 排水装置工 ····················································· 6-33 

6-4-16-4 地覆工 ························································· 6-33 

6-4-16-5 橋梁用防護柵工 ················································· 6-33 

6-4-16-6 橋梁用高欄工 ··················································· 6-33 

6-4-16-7 検査路工 ······················································· 6-33 

6-4-16-8 銘板工 ························································· 6-33 

第17節 橋梁足場等設置工（コンクリート管理橋） ····························· 6-33 

6-4-17-1 一般事項 ······················································· 6-33 

6-4-17-2 橋梁足場工 ····················································· 6-33 

6-4-17-3 橋梁防護工 ····················································· 6-33 

6-4-17-4 昇降用設備工 ··················································· 6-33 
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第18節 舗装工 ····························································· 6-33 

6-4-18-1 一般事項 ······················································· 6-33 

6-4-18-2 材料 ··························································· 6-34 

6-4-18-3 舗装準備工 ····················································· 6-34 

6-4-18-4 橋面防水工 ····················································· 6-34 

6-4-18-5 アスファルト舗装工 ············································· 6-34 

6-4-18-6 半たわみ性舗装工 ··············································· 6-34 

6-4-18-7 排水性舗装工 ··················································· 6-34 

6-4-18-8 透水性舗装工 ··················································· 6-34 

6-4-18-9 グースアスファルト舗装工 ······································· 6-34 

6-4-18-10 コンクリート舗装工 ············································· 6-34 

6-4-18-11 薄層カラー舗装工 ··············································· 6-35 

6-4-18-12 ブロック舗装工 ················································· 6-35 

第5章 堰  ··································································· 6-36 

第1節 適用 ································································ 6-36 

第2節 適用すべき諸基準 ···················································· 6-36 

第3節 工場製作工 ·························································· 6-37 

6-5-3-1 一般事項 ······················································· 6-37 

6-5-3-2 材料 ··························································· 6-37 

6-5-3-3 刃口金物製作工 ················································· 6-37 

6-5-3-4 桁製作工 ······················································· 6-37 

6-5-3-5 検査路製作工 ··················································· 6-37 

6-5-3-6 鋼製伸縮継手製作工 ············································· 6-37 

6-5-3-7 落橋防止装置製作工 ············································· 6-37 

6-5-3-8 鋼製排水管製作工 ··············································· 6-37 

6-5-3-9 プレビーム用桁製作工 ··········································· 6-37 

6-5-3-10 橋梁用防護柵製作工 ············································· 6-37 

6-5-3-11 鋳造費 ························································· 6-38 

6-5-3-12 アンカーフレーム製作工 ········································· 6-38 

6-5-3-13 仮設材製作工 ··················································· 6-38 

6-5-3-14 工場塗装工 ····················································· 6-38 

第4節 工場製品輸送工 ······················································ 6-38 
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6-5-4-2 輸送工 ························································· 6-38 

第5節 軽量盛土工 ·························································· 6-38 

6-5-5-1 一般事項 ······················································· 6-38 
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6-5-6-14 土砂吐工 ······················································· 6-39 
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6-5-7-5 オープンケーソン基礎工 ········································· 6-40 

6-5-7-6 ニューマチックケーソン基礎工 ··································· 6-40 

6-5-7-7 矢板工 ························································· 6-40 

6-5-7-8 堰本体工 ······················································· 6-40 

6-5-7-9 水叩工 ························································· 6-40 

6-5-7-10 土砂吐工 ······················································· 6-40 

6-5-7-11 取付擁壁工 ····················································· 6-40 

第8節 魚道工 ······························································ 6-40 

6-5-8-1 一般事項 ······················································· 6-40 

6-5-8-2 作業土工（床掘り・埋戻し） ····································· 6-41 

6-5-8-3 魚道本体工 ····················································· 6-41 

第9節 管理橋下部工 ························································ 6-41 

6-5-9-1 一般事項 ······················································· 6-41 

6-5-9-2 管理橋橋台工 ··················································· 6-41 

第10節 鋼管理橋上部工 ····················································· 6-41 

6-5-10-1 一般事項 ······················································· 6-41 

6-5-10-2 材料 ··························································· 6-41 

6-5-10-3 地組工 ························································· 6-41 

6-5-10-4 架設工（クレーン架設） ········································· 6-42 

6-5-10-5 架設工（ケーブルクレーン架設） ································· 6-42 

6-5-10-6 架設工（ケーブルエレクション架設） ····························· 6-42 

6-5-10-7 架設工（架設桁架設） ··········································· 6-42 

6-5-10-8 架設工（送出し架設） ··········································· 6-42 
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6-5-13-6 橋梁用高欄工 ··················································· 6-43 
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6-5-14-3 橋梁防護工 ····················································· 6-43 
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6-5-15-3 ポストテンション桁製作工 ······································· 6-44 
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6-5-15-6 支承工 ························································· 6-44 

6-5-15-7 架設工（クレーン架設） ········································· 6-44 

6-5-15-8 架設工（架設桁架設） ··········································· 6-44 

6-5-15-9 床版・横組工 ··················································· 6-44 

6-5-15-10 落橋防止装置工 ················································· 6-44 
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6-5-16-3 支承工 ························································· 6-45 

6-5-16-4 落橋防止装置工 ················································· 6-45 

6-5-16-5 PCホロースラブ製作工 ··········································· 6-45 

第17節 コンクリート管理橋上部工（PC箱桁橋） ······························· 6-45 

6-5-17-1 一般事項 ······················································· 6-45 

6-5-17-2 架設支保工（固定） ············································· 6-46 

6-5-17-3 支承工 ························································· 6-46 

6-5-17-4 PC箱桁製作工 ··················································· 6-46 

6-5-17-5 落橋防止装置工 ················································· 6-46 

第18節 橋梁付属物工（コンクリート管理橋） ································· 6-46 

6-5-18-1 一般事項 ······················································· 6-46 

6-5-18-2 伸縮装置工 ····················································· 6-46 

6-5-18-3 排水装置工 ····················································· 6-46 

6-5-18-4 地覆工 ························································· 6-46 

6-5-18-5 橋梁用防護柵工 ················································· 6-46 

6-5-18-6 橋梁用高欄工 ··················································· 6-46 

6-5-18-7 検査路工 ······················································· 6-47 

6-5-18-8 銘板工 ························································· 6-47 

第19節 橋梁足場等設置工（コンクリート管理橋） ····························· 6-47 

6-5-19-1 一般事項 ······················································· 6-47 

6-5-19-2 橋梁足場工 ····················································· 6-47 

6-5-19-3 橋梁防護工 ····················································· 6-47 

6-5-19-4 昇降用設備工 ··················································· 6-47 

第20節 付属物設置工 ······················································· 6-47 

6-5-20-1 一般事項 ······················································· 6-47 
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6-5-20-3 防止柵工 ······················································· 6-47 

6-5-20-4 境界工 ························································· 6-47 

6-5-20-5 銘板工 ························································· 6-47 

6-5-20-6 点検施設工 ····················································· 6-47 

6-5-20-7 階段工 ························································· 6-47 

6-5-20-8 観測施設工 ····················································· 6-47 

6-5-20-9 グラウトホール工 ··············································· 6-47 

第6章 排水機場 ······························································ 6-48 
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第2節 適用すべき諸基準 ···················································· 6-48 
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6-6-5-5 矢板工 ························································· 6-51 
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6-6-5-7 コンクリート床版工 ············································· 6-51 

6-6-5-8 ブロック床版工 ················································· 6-52 

6-6-5-9 場所打水路工 ··················································· 6-52 

第6節 吐出水槽工 ·························································· 6-52 
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10-9-3-1 一般事項 ····················································· 10-75 

10-9-3-2 掘削工 ······················································· 10-76 

10-9-3-3 残土処理工 ··················································· 10-76 

第4節 地盤改良工 ······················································· 10-76 

10-9-4-1 一般事項 ····················································· 10-76 

10-9-4-2 路床安定処理工 ··············································· 10-76 

10-9-4-3 置換工 ······················································· 10-76 

10-9-4-4 サンドマット工 ··············································· 10-76 

10-9-4-5 バーチカルドレーン工 ········································· 10-76 

10-9-4-6 締固め改良工 ················································· 10-76 
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10-9-4-7 固結工 ······················································· 10-76 

第5節 現場打構築工 ····················································· 10-76 

10-9-5-1 一般事項 ····················································· 10-76 

10-9-5-2 作業土工（床掘り・埋戻し） ··································· 10-76 

10-9-5-3 現場打躯体工 ················································· 10-76 

10-9-5-4 継手工 ······················································· 10-77 

10-9-5-5 カラー継手工 ················································· 10-77 

10-9-5-6 防水工 ······················································· 10-77 

第10章 地下駐車場 ······················································ 10-78 

第1節 適用 ····························································· 10-78 

第2節 適用すべき諸基準 ················································· 10-78 

第3節 工場製作工 ······················································· 10-78 

10-10-3-1 一般事項 ···················································· 10-78 

10-10-3-2 設備・金物製作工 ············································ 10-78 

10-10-3-3 工場塗装工 ·················································· 10-78 

第4節 工場製品輸送工 ··················································· 10-78 

10-10-4-1 一般事項 ···················································· 10-78 

10-10-4-2 輸送工 ······················································ 10-78 

第5節 開削土工 ························································· 10-79 

10-10-5-1 一般事項 ···················································· 10-79 

10-10-5-2 掘削工 ······················································ 10-79 

10-10-5-3 埋戻し工 ···················································· 10-79 

10-10-5-4 残土処理工 ·················································· 10-79 

第6節 構築工 ··························································· 10-79 

10-10-6-1 一般事項 ···················································· 10-79 

10-10-6-2 躯体工 ······················································ 10-79 

10-10-6-3 防水工 ······················································ 10-80 

第7節 付属設備工 ······················································· 10-80 

10-10-7-1 一般事項 ···················································· 10-80 

10-10-7-2 設備工 ······················································ 10-80 

10-10-7-3 付属金物工 ·················································· 10-80 

10-10-7-4 情報案内施設工 ·············································· 10-80 

第11章 共同溝 ·························································· 10-81 

第1節 適用 ····························································· 10-81 

第2節 適用すべき諸基準 ················································· 10-81 

第3節 工場製作工 ······················································· 10-81 

10-11-3-1 一般事項 ···················································· 10-81 

10-11-3-2 設備・金物製作工 ············································ 10-81 

10-11-3-3 工場塗装工 ·················································· 10-81 

第4節 工場製品輸送工 ··················································· 10-82 

10-11-4-1 一般事項 ···················································· 10-82 

10-11-4-2 輸送工 ······················································ 10-82 

第5節 開削土工 ························································· 10-82 

10-11-5-1 一般事項 ···················································· 10-82 

10-11-5-2 掘削工 ······················································ 10-82 

10-11-5-3 埋戻し工 ···················································· 10-82 

10-11-5-4 残土処理工 ·················································· 10-82 

第6節 現場打構築工 ····················································· 10-82 

10-11-6-1 一般事項 ···················································· 10-82 

10-11-6-2 現場打躯体工 ················································ 10-82 

10-11-6-3 歩床工 ······················································ 10-83 
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10-11-6-4 カラー継手工 ················································ 10-83 

10-11-6-5 防水工 ······················································ 10-83 

第7節 プレキャスト構築工 ··············································· 10-83 

10-11-7-1 一般事項 ···················································· 10-83 

10-11-7-2 プレキャスト躯体工 ·········································· 10-83 

10-11-7-3 縦締工 ······················································ 10-83 

10-11-7-4 横締工 ······················································ 10-83 

10-11-7-5 可とう継手工 ················································ 10-83 

10-11-7-6 目地工 ······················································ 10-83 

第8節 付属設備工 ······················································· 10-84 

10-11-8-1 一般事項 ···················································· 10-84 

10-11-8-2 設備工 ······················································ 10-84 

10-11-8-3 付属金物工 ·················································· 10-84 

第12章 電線共同溝 ······················································ 10-85 

第1節 適用 ····························································· 10-85 

第2節 適用すべき諸基準 ················································· 10-85 

第3節 舗装版撤去工 ····················································· 10-85 

10-12-3-1 一般事項 ···················································· 10-85 

10-12-3-2 舗装版破砕工 ················································ 10-85 

第4節 開削土工 ························································· 10-85 

10-12-4-1 一般事項 ···················································· 10-85 

10-12-4-2 掘削工 ······················································ 10-85 

10-12-4-3 埋戻し工 ···················································· 10-85 

10-12-4-4 残土処理工 ·················································· 10-85 

第5節 電線共同溝工 ····················································· 10-86 

10-12-5-1 一般事項 ···················································· 10-86 

10-12-5-2 管路工（管路部） ············································ 10-86 

10-12-5-3 プレキャストボックス工（特殊部） ···························· 10-86 

10-12-5-4 現場打ボックス工（特殊部） ·································· 10-87 

第6節 付帯設備工 ······················································· 10-87 

10-12-6-1 一般事項 ···················································· 10-87 

10-12-6-2 ハンドホール工 ·············································· 10-87 

10-12-6-3 土留壁工（継壁） ············································ 10-87 

第13章 情報ボックス工 ·················································· 10-88 

第1節 適用 ····························································· 10-88 

第2節 適用すべき諸基準 ················································· 10-88 

第3節 情報ボックス工 ··················································· 10-88 

10-13-3-1 一般事項 ···················································· 10-88 

10-13-3-2 舗装版破砕工 ················································ 10-88 

10-13-3-3 作業土工（床掘り・埋戻し） ·································· 10-88 

10-13-3-4 管路工（管路部） ············································ 10-88 

第4節 付帯設備工 ······················································· 10-88 

10-13-4-1 一般事項 ···················································· 10-88 

10-13-4-2 ハンドホール工 ·············································· 10-88 

第14章 道路維持 ························································ 10-89 

第1節 適用 ····························································· 10-89 

第2節 適用すべき諸基準 ················································· 10-89 

第3節 巡視・巡回工 ····················································· 10-90 

10-14-3-1 一般事項 ···················································· 10-90 

10-14-3-2 道路巡回工 ·················································· 10-90 

第4節 舗装工 ··························································· 10-91 
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10-14-4-1 一般事項 ···················································· 10-91 

10-14-4-2 材料 ························································ 10-91 

10-14-4-3 路面切削工 ·················································· 10-91 

10-14-4-4 舗装打換え工 ················································ 10-91 

10-14-4-5 切削オーバーレイ工 ·········································· 10-91 

10-14-4-6 オーバーレイ工 ·············································· 10-91 

10-14-4-7 路上再生工 ·················································· 10-91 

10-14-4-8 薄層カラー舗装工 ············································ 10-94 

10-14-4-9 コンクリート舗装補修工 ······································ 10-94 

10-14-4-10 アスファルト舗装補修工 ····································· 10-94 

10-14-4-11 グルービング工 ············································· 10-94 

第5節 排水構造物工 ····················································· 10-94 

10-14-5-1 一般事項 ···················································· 10-94 

10-14-5-2 作業土工（床掘り・埋戻し） ·································· 10-95 

10-14-5-3 側溝工 ······················································ 10-95 

10-14-5-4 管渠工 ······················································ 10-95 

10-14-5-5 集水桝・マンホール工 ········································ 10-95 

10-14-5-6 地下排水工 ·················································· 10-95 

10-14-5-7 場所打水路工 ················································ 10-95 

10-14-5-8 排水工 ······················································ 10-95 

第6節 防護柵工 ························································· 10-95 

10-14-6-1 一般事項 ···················································· 10-95 

10-14-6-2 作業土工（床掘り・埋戻し） ·································· 10-95 

10-14-6-3 路側防護柵工 ················································ 10-95 

10-14-6-4 防止柵工 ···················································· 10-95 

10-14-6-5 ボックスビーム工 ············································ 10-95 

10-14-6-6 車止めポスト工 ·············································· 10-95 

10-14-6-7 防護柵基礎工 ················································ 10-95 

第7節 標識工 ··························································· 10-95 

10-14-7-1 一般事項 ···················································· 10-95 

10-14-7-2 材料 ························································ 10-96 

10-14-7-3 小型標識工 ·················································· 10-96 

10-14-7-4 大型標識工 ·················································· 10-96 

第8節 道路付属施設工 ··················································· 10-96 

10-14-8-1 一般事項 ···················································· 10-96 

10-14-8-2 材料 ························································ 10-96 

10-14-8-3 境界工 ······················································ 10-97 

10-14-8-4 道路付属物工 ················································ 10-97 

10-14-8-5 ケーブル配管工 ·············································· 10-97 

10-14-8-6 照明工 ······················································ 10-97 

第9節 軽量盛土工 ······················································· 10-97 

10-14-9-1 一般事項 ···················································· 10-97 

10-14-9-2 軽量盛土工 ·················································· 10-97 

第10節 擁壁工 ·························································· 10-97 

10-14-10-1 一般事項 ··················································· 10-97 

10-14-10-2 作業土工（床掘り・埋戻し） ································· 10-97 

10-14-10-3 場所打擁壁工 ··············································· 10-97 

10-14-10-4 プレキャスト擁壁工 ········································· 10-97 

第11節 石・ブロック積（張）工 ·········································· 10-97 

10-14-11-1 一般事項 ··················································· 10-97 

10-14-11-2 作業土工（床掘り・埋戻し） ································· 10-97 
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10-14-11-3 コンクリートブロック工 ····································· 10-97 

10-14-11-4 石積（張）工 ··············································· 10-97 

第12節 カルバート工 ···················································· 10-98 

10-14-12-1 一般事項 ··················································· 10-98 

10-14-12-2 材料 ······················································· 10-98 

10-14-12-3 作業土工（床掘り・埋戻し） ································· 10-98 

10-14-12-4 場所打函渠工 ··············································· 10-98 

10-14-12-5 プレキャストカルバート工 ··································· 10-98 

10-14-12-6 防水工 ····················································· 10-98 

第13節 法面工 ·························································· 10-98 

10-14-13-1 一般事項 ··················································· 10-98 
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10-14-14-2 材料 ······················································· 10-99 

10-14-14-3 床版補強工（鋼板接着工法） ································· 10-99 

10-14-14-4 床版補強工（増桁架設工法） ································· 10-99 
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10-14-14-6 床版取替工 ················································ 10-100 
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10-14-15-2 伸縮継手工 ················································ 10-101 

10-14-15-3 排水施設工 ················································ 10-102 

10-14-15-4 地覆工 ···················································· 10-102 

10-14-15-5 橋梁用防護柵工 ············································ 10-102 

10-14-15-6 橋梁用高欄工 ·············································· 10-102 

10-14-15-7 検査路工 ·················································· 10-102 

第16節 横断歩道橋工 ··················································· 10-102 

10-14-16-1 一般事項 ·················································· 10-102 

10-14-16-2 材料 ······················································ 10-102 

10-14-16-3 横断歩道橋工 ·············································· 10-102 

第17節 現場塗装工 ····················································· 10-102 

10-14-17-1 一般事項 ·················································· 10-102 

10-14-17-2 材料 ······················································ 10-103 
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10-14-20-8 構造物清掃工 ·············································· 10-107 

第21節 植栽維持工 ····················································· 10-108 

10-14-21-1 一般事項 ·················································· 10-108 
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10-16-17-3 法面吹付工 ················································ 10-120 

10-16-17-4 法枠工 ···················································· 10-120 

10-16-17-5 法面施肥工 ················································ 10-120 

10-16-17-6 アンカー工 ················································ 10-120 

10-16-17-7 かご工 ···················································· 10-120 

第18節 落石雪害防護工 ················································· 10-121 

10-16-18-1 一般事項 ·················································· 10-121 

10-16-18-2 材料 ······················································ 10-121 

10-16-18-3 作業土工（床掘り・埋戻し） ································ 10-121 

10-16-18-4 落石防止網工 ·············································· 10-121 

10-16-18-5 落石防護柵工 ·············································· 10-121 

10-16-18-6 防雪柵工 ·················································· 10-121 

10-16-18-7 雪崩予防柵工 ·············································· 10-121 

第19節 橋梁床版工 ····················································· 10-121 

10-16-19-1 一般事項 ·················································· 10-121 

10-16-19-2 材料 ······················································ 10-121 

10-16-19-3 床版補強工（鋼板接着工法） ································ 10-121 

10-16-19-4 床版補強工（増桁架設工法） ································ 10-122 

10-16-19-5 床版増厚補強工 ············································ 10-122 

10-16-19-6 床版取替工 ················································ 10-122 

10-16-19-7 旧橋撤去工 ················································ 10-122 

第20節 鋼桁工 ························································· 10-122 

10-16-20-1 一般事項 ·················································· 10-122 

10-16-20-2 材料 ······················································ 10-122 

10-16-20-3 鋼桁補強工 ················································ 10-122 

第21節 橋梁支承工 ····················································· 10-122 

10-16-21-1 一般事項 ·················································· 10-122 

10-16-21-2 材料 ······················································ 10-122 

10-16-21-3 鋼橋支承工 ················································ 10-122 

10-16-21-4 PC橋支承工 ················································ 10-123 

第22節 橋梁付属物工 ··················································· 10-123 

10-16-22-1 一般事項 ·················································· 10-123 

10-16-22-2 材料 ······················································ 10-123 



目次 45  

10-16-22-3 伸縮継手工 ················································ 10-123 

10-16-22-4 落橋防止装置工 ············································ 10-123 

10-16-22-5 排水施設工 ················································ 10-123 

10-16-22-6 地覆工 ···················································· 10-123 

10-16-22-7 橋梁用防護柵工 ············································ 10-124 

10-16-22-8 橋梁用高欄工 ·············································· 10-124 

10-16-22-9 検査路工 ·················································· 10-124 

10-16-22-10 沓座拡幅工 ··············································· 10-124 

第23節 横断歩道橋工 ··················································· 10-124 

10-16-23-1 一般事項 ·················································· 10-124 

10-16-23-2 材料 ······················································ 10-124 

10-16-23-3 横断歩道橋工 ·············································· 10-124 

第24節 橋脚巻立て工 ··················································· 10-124 

10-16-24-1 一般事項 ·················································· 10-124 

10-16-24-2 材料 ······················································ 10-124 

10-16-24-3 作業土工（床掘り・埋戻し） ································ 10-124 

10-16-24-4 RC橋脚鋼板巻立て工 ········································ 10-124 

10-16-24-5 橋脚コンクリート巻立て工 ·································· 10-128 

第25節 現場塗装工 ····················································· 10-128 

10-16-25-1 一般事項 ·················································· 10-128 

10-16-25-2 材料 ······················································ 10-128 

10-16-25-3 橋梁塗装工 ················································ 10-128 

10-16-25-4 道路付属構造物塗装工 ······································ 10-129 

10-16-25-5 張紙防止塗装工 ············································ 10-129 

10-16-25-6 コンクリート面塗装工 ······································ 10-129 

第26節 トンネル工 ····················································· 10-130 

10-16-26-1 一般事項 ·················································· 10-130 

10-16-26-2 材料 ······················································ 10-130 

10-16-26-3 内装板工 ·················································· 10-130 

10-16-26-4 裏込注入工 ················································ 10-130 

10-16-26-5 漏水対策工 ················································ 10-130 
 

第１１編 公園緑地編 

第1章 総 則 ································································ 11-1 

第1節 適用の範囲 ·························································· 11-1 

第2章 植 栽 ································································ 11-1 

第1節 適 用 ······························································ 11-1 

第2節 適用すべき諸基準 ···················································· 11-1 

第3節 植栽工 ······························································ 11-1 

11-2-3-1 一般事項 ························································ 11-1 

11-2-3-2 材 料 ··························································· 11-3 

11-2-3-3 高木植栽工 ······················································ 11-7 

11-2-3-4 中低木植栽工 ···················································· 11-8 

11-2-3-5 特殊樹木植栽工 ·················································· 11-8 

11-2-3-6 地被類植栽工 ···················································· 11-8 

11-2-3-7 草花種子散布工 ·················································· 11-9 

11-2-3-8 播種工 ·························································· 11-9 



目次 46  

11-2-3-9 花壇植栽工 ······················································ 11-9 

11-2-3-10 樹木養生工 ····················································· 11-9 

11-2-3-11 樹名板工 ······················································ 11-10 

11-2-3-12 根囲い保護工 ·················································· 11-10 

11-2-3-13 芝生保護工 ···················································· 11-10 

11-2-3-14 壁面緑化施設工 ················································ 11-10 

第4節 移植工 ····························································· 11-10 

11-2-4-1 一般事項 ....................................................... 11-10 

11-2-4-2 材料 ........................................................... 11-12 

11-2-4-3 根回し工 ....................................................... 11-12 

11-2-4-4 高木移植工 ..................................................... 11-12 

11-2-4-5 根株移植工 ..................................................... 11-13 

11-2-4-6 中低木移植工 ................................................... 11-13 

11-2-4-7 地被類移植工 ................................................... 11-13 

11-2-4-8 樹木養生工 ..................................................... 11-13 

11-2-4-9 樹名板工 ....................................................... 11-13 

11-2-4-10 根囲い保護工 .................................................. 11-13 

第5節 樹木整姿工 ························································· 11-13 

11-2-5-1 一般事項 ....................................................... 11-13 

11-2-5-2 材  料 ....................................................... 11-14 

11-2-5-3 高中木整姿工 ................................................... 11-14 

11-2-5-4 低木整姿工 ..................................................... 11-15 

11-2-5-5 樹勢回復工 ..................................................... 11-15 

 

 


